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. 1. CONTRACT ID CODE PAGE PAGES
AMENDMENT OF SOLICITATION / MODIFICATION OF CONTRACT 1 of
2. AMENDMENT/MODIFICATION NO. B‘ EFFECTIVE 4. REQUISITIONJPURCHASE REQ.NO |3 TZ‘/’E}CT NO. (if
0004 ATE R4770090611 ppiicatle
08/05/2009
6. ISSUED BY cope| 42900 || 7. ADMINISTERED BY (If other than ttem 6) CODE
NER - COLO Colonial National
Historical Park
P.O.Box 210
Yorktown, VA 23690
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.
None Specified % Q4770090611
9B. DATED (SEE ITEM 11)
08/07/2009
10A. MODIFICATION OF CONTRACT/ORDER
NO.
CODE FACILITY CODE 10B. DATED (SEE ITEM 13)

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

I-EThe above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers D is extended, E is not
extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the
following methods:

(a) By completing items 8 and 15, and refurning __1__ copies of the amendments; (b) By acknowledging receipt of this amendment on each copy of
the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR
ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE
SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such

change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received
prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
CHECK ONE |A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN
THE CONTRACT ORDER NO. ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as
changes in paying office, appropriation date, efc.) SET FORTH IN ITEM 14, PERSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor D is not, D is required to sign this document and return copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where
feasible.)

Amendment inlcudes attachments referencedi in Amendment 2 which did not get included.

http://ideasec.nbec.gov/j2ee/standardform.jsp 8/6/2009
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fult force and effect.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. NAME OF CONTRACTOR

156C. DATE SIGNED }16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

NSN 7540-01-152-8070
Previous edition unusable

http://ideasec.nbc.gov/j2ee/standardform.jsp

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA - FAR (48 CFR) 53.243

8/6/2009
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Line Items

Amendment inlcudes attachments referecned in Amendment 2 which did not get included.

Line item Description Delivery Quantity
Number Date

Unitof] Unit Price Total Cost
(Includes

Discounts)

Issue

0.00 $ $_

No Changed Line Item Fields
Period of Performance: -

Extended Description

Quotes must be received by August 24, 2009 2:00 p.m.
FED-EX ADDRESS IS NATIONAL PARK SERVICE
YORKTOWN VISITOR CENTER

1000 COLONIAL PARKWAY

YORKTOWN, VA ATTN: LAURA ETHERIDGE

http://ideasec.nbc.gov/j2ee/standardform.jsp 8/6/2009
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Address Detail

Shipping Addresses

[ Address | Referenced Lines |

Please see the main form.

Invoice Addresses

[ Address | Referenced Lines |

Please see the main form.

http://ideasec.nbc.gov/j2ee/standardform.jsp 8/6/2009



SECTION 01010 SUMMARY OF WORK

PART 1: GENERAL

1-1 Description:

The work of this contract consists of the replacement of floor finishes and upgrades to public
restrooms at the Petersburg National Battlefield Visitor Center.

Work to be performed includes: the replacement of glue down carpet; replacement of vinyl cove
base trim; the demolition and removal of tile and sheet flooring containing asbestos; replacement
of composition tile and other sheet flooring with ceramic; replacement of plumbing fixtures,
restroom partitions and restroom accessories. Work also includes minor repairs to restroom
ceramic wall tile and the repair and cleaning of grout.

Work is confined to the first floor / lower level only. The contractor shall provide all necessary
temporary controls needed to facilitate the work such as temporary storage, portable toilets,

signage and barricades.

All work will be performed under a single contract. All materials, used in the completion of this
contract shall be contractor-furnished from outside the park.

1-2 Location:

The location of the work to be performed is at the Petersburg National Battlefield Visitor Center,
5001 Siege Road, Petersburg, VA 23803

1-3 Contractor’s Use of Premises:

A. Construction Camp: Establishment of a camp within the park will not be permitted. Confine all
materials to an area designated by Contracting Officers Technical Representative - (COTR).

B. HOURS OF OPERATION: The contractor's normal working hours shall be confined to 7:30
am and 5:00 pm - Monday through Friday. No work will take place on weekends or on official
government holidays. Contractor may only work additional hours Monday through Thursday on
a case by case basis with a 24 hour notice to the COTR or Facility Manager and must leave the
premises by 9:00 pm.

C. The first floor work site will be closed to the public during construction. The second floor shall
remain open to the public. Contractor shall schedule work so as to maintain access to a

minimum of one staff office area for administrative and other official business through out the
construction phase.

D. TRASH AT JOBSITE: All trash shall be cleaned up daily, at the end of each workday and
placed in an area designated by COTR.
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E. Preservation of Natural Features: Confine all operations to work limits of the project. Prevent
damage to natural surroundings. Restore damaged areas, repairing or replacing damaged trees
and plants, at no additional expense to the Government.

1. Provide temporary barriers to protect existing trees and plants and root zones.

2. Do not remove, injure, or destroy trees or other plants without prior approval. Consult with

COTR and remove agreed-on roots and/or branches that interfere with construction.

Do not fasten ropes, cables, or guys to existing trees.

4. Carefully supervise excavating, grading, filling, and other construction operations near trees
to prevent damage.

hed

F. BARRICADES, WARNING SIGNS: The contractor will provide, maintain, and erect all
necessary barricades, warning signs, and take all precautions to protect the work performed and
the safety of the public.

1-4 Field Verification:

Field verify all new and existing dimensions affecting the work of this contract before ordering
products. Before submitting a bid for work, the contractor will be held to have examined the site
and satisfied themselves of the conditions under which the contractor will be pledged to operate or
that, in any manner will affect the work under this contract.

1-5 Contractor Furnished ltems:

Contractor will provide all labor, materials and supervision for the completion of work specified.

1-6 Commencement, Prosecution, & Completion:

The contractor shall commence work within 10 working days after receipt of the Notification to
Proceed and will prosecute the work with faithfulness and energy, and in a neat and orderly manner
so as to complete the work under this contract within 120 calendar days.

1-7 Pre Construction Conference:

Before any work begins, the Contracting Officer will arrange a meeting at the job site or by
conference call to review the work in general. Topics of discussion will be a review of the
specifications, safety, administrative duties, submittal requirements, public access, National Park
Service policy, regulations, and any questions that the contractor has. If there are no questions
concerning the specifications, It will be concluded that there will be no further disagreement with
the specifications and drawings, and that work can begin without delay. Any discrepancies not
resolved at this meeting, will be resolved before any work begins.

- END OF SECTION 01010 -
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X

X

X
X X
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NOTE: Areas marked X for asbestos have existing flooring and / or mastics that have tested positive and shall be removed per contract specifications and in accardance with state law.
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EHS®

Laboralories’

Asbestos Bulk

Analysis Report
Environmental Hazards Services, L.L.C.
7469 Whitepine Rd
Richmond, VA 23237
Telephone: 800.347.4010 Report Number: 09-07-01108
Client: Petersburg National Battlefield Received Date: 07/21/2009
1539 Hickory Hill Road Analyzed Date: 0772112009
Petersburg, VA 23803 Reported Date: 07/22/2009
Project/Test Address: VC Carpet & Tile
Fax Number:
Client Numbor: TeR e,
w6 Laboratory Results 804-863-0936 F
Lab Sample Client Sample Layer Type Lab Gross Description Asbestos Other
Number Number Materials
09-07-01108-001A  VC-Mastic Mastic Black Adhes. 3% Chrysotile 97% Non-Fibrous
Total Asbestos: 3%
09-07-01108-001B  VC-Mastic Leveling Gray Gran. NAD 100% Non-Fibrous
Comp.
09-07-01108-002A VC-Hall Mastic Yeliow Adhes. NAD 100% Non-Fibrous
09-07-01108-0028 VC-Hall Tile Beige Vinyl 3% Chrysotile 97% Non-Fibrous
Total Asbestos: 3%
09-07-01108-002C VC-Hall Mastic Black Adhes. 8% Chrysotile 959% Non-Fibrous
Total Asbestos: 6%
09-07-01108-002D VC-Hall Leveling Gray Gran. NAD 100% Non-Fibrous
Comp.
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Environmental Hazards Services, L.L.C

Client Number: 48-5506 Report Number:  09-07-01108
Project/Test Address: VC Carpet & Tile
Lab Sample Client Sample LayerType  Lab Gross Description  Asbestos Other
Number Number Materiats
09-07-01108-003A VC-Bombproof  Lincleum Beige/White Vinyl; Beige  15% Chrysatile 5% Cellulose
Fib. 80% Non-Fibrous
Total Ashestos: 15%
09-07-01108-003B VC-Bombproof Mastic Yellow Adhes. 2% Chrysotile 98% Non-Fibrous
Total Asbestos: 2%
Possible contamination from feit backing.
09-07-01108-004A  VC-Kitchen Lincleum Gray/White/Brown/Beige  NAD 15% Cellulose
Vinyl, Beige Fib. 5% Fibraus Glass
80% Non-Fibrous
09-07-01108-004B  VC-Kitchen Mastic Off-White Adhes. NAD 100% Non-Fibrous
09-07-01108-004C  VC-Kitchen Tile Beige Vinyl 3% Chrysotile 97% Non-Fibrous
Total Asbestos: 3%
09-07-01108-004D  VC-Kitchen Mastic Black Adhes. 5% Chrysotile 95% Non-Fibrous
Total Asbestos: 5%
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Environmental Hazards Services, L.L.C

Client Number: 48-5506 Report Number:  09-07-01108
Project/Test Address: VC Carpet & Tile

Lab Sample Client Sample Layer Type  Lab Gross Description  Asbestos Other
Number Number Materials
QC Sample: 11-M11992-1
QC Blank: SRM 1866 Fiberglass
Reporting Limit: 1% Asbestos
Method: EPA Method 600/R-93/116
Analyst: Laura Holder

Reviewed By Authorized Signatory: M NV

Howard Vamer
General Manager

The condition of the samples analyzed was acceptable upon receipt per laboratory protocol unless otherwise noted on this report. Resulis
represent the analysis of samples submitted by the client. Sample location, deseription, area, volume, etc., was provided by the client. This
report cannot be used by the client to claim product endorsement by NVLAP or any agency of the U.S. Government. This report shall not be
reproduced except in full, without the written consent of the Environmental Hazards Service, | | C California Certification #2319 NY ELAP
#11714. All information conceming sampling location, date, and time can be found on Chain-of-Custody. Environmental Hazards Services,
L. 1. C does not perform any sample caollection.

Environmental Hazards Services. L.L.C. recommends reanalysis by point count (for more accurate quantification) or Transmission Electron
Microscopy (TEM), (for enhanced detection capabilities) for materials regulated by EPA NESHAP (National Emission Standards for
Hazardous Air Pollutants) and found to contain less than ten percent (<10%) asbestos by polarized light microscopy (PLM). Both services are
available for an additional fee.

* All California samples analyzed by Polarized Light Microscopy, EPA Method 600/M4-82-020, Dec. 1982.

LEGEND: NAD = no asbestos detected
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